

Solicitation Amendment No. 001

To: All Prospective Offerors

Caption: Demolition Diamond Teague Park- Demolition Existing Piers, Gangways and Docks

Solicitation No.: DCEB-DMPED-08-R-DEMO-91240-DTP

DATE OF ISSUANCE: September 3, 2008

PROPOSAL DUE DATE: September 25, 2008 by 12:00 noon

MARKET: FULL & OPEN

POINT OF CONTACT: Jacqueline Harrison email Jacqueline.Harrison@dc.gov

Date: September 19, 2008

The Solicitation is amended as follows:

Section B: B.3 is hereby changed to reflect that the "Category of Building Construction (General Construction etc.)" is hereby deleted and replaced with the "Category of Demolition" certified under NIGP Code 912-40.

Section C: Scope of Work is hereby amended to include the following Tasks:

Task 9- Removal of the steel deck and railing from the A-Frame structure, and decking on the water side of the Pump House. This cost should be included in Div. 3 Demolitions of Docks.

Task 10- The iron gate located on the gangway entrance to the Pump House should be salvaged and moved on site for use by the owner at a later date.

Task 11- The supports for the gangway stairs will be required to be removed per the Mandatory Site Visit conducted on September 15, 2008.

Task 12- ECC will salvage a small floating deck before demolition construction will begin.

Section F: Deliveries or Performances- Deliverable Due Date for Site Completion is hereby changed from twenty (20) days to thirty (30) days.

All other terms and conditions shall remain unchanged.

Sincerely,

Jonathan R. Butler
Director of Contracts and LSDBE

Offerors shall acknowledge receipt of this amendment with their proposals by signature and date as required below.

Failure to acknowledge receipt of this amendment by the date and time specified for receipt of proposals may remove offeror from consideration.

Offeror acknowledges receipt of Solicitation No.: DCEB-DMPED-08- R-DEMO-91240-DTP

By signature and date as follows:

Name

Date

